

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J	PAGE OF PAGES 1
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 19-Dec-2000	4. REQUISITION/PURCHASE REQ. NO. W807PM-0291-7383	5. PROJECT NO.(If applicable)		
6. ISSUED BY VBURG CONSOL CONTRACTING OFC 4155 CLAY ST VICKSBURG, MS 39183-3435		CODE DACW38	7. ADMINISTERED BY (If other than item 6) See Item 6		CODE
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. DACW38-01-B-0009
				<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) 27-Nov-2000
					10A. MOD. OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the document; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN THE REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Reference Solicitation No. DACW38-01-B-0009 for FC/MR&T, Yazoo Basin, Yalobusha River Watershed, Calhoun, Grenada and Chickasaw Counties, Mississippi, DEC Project, Riser Pipe Grade Control Structure, RP-99-06. The solicitation is amended as follows: <div style="text-align: center;">SPECIFICATIONS</div> 1. Section 00800 - SPECIAL CONTRACT REQUIREMENTS is reissued in its entirety. 2. Delete Section 02951 - REFORESTATION <div style="text-align: center;">DRAWINGS</div> 1. Drawings 7 through 20. Revise NOTE 2 as follows: "2. ALL ELEVATIONS ARE IN METERS" 2. Drawing 12. Add the following to NOTES: "4. EXISTING 18-INCH CMP IS TO BE REMOVED AND DISPOSED OF AS DIRECTED BY THE CONTRACTING OFFICER'S REPRESENTATIVE." THE DATE AND TIME FOR BID OPENING REMAINS UNCHANGED. Enclosure: Revised Section 00800 - Special Contract Requirements					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) SHIRLEY M WILSON / BRANCH CHIEF/PCO		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		19-Dec-2000	

DOCUMENT TABLE OF CONTENTS
DIVISION 00 - DOCUMENTS
SECTION 00800
SPECIAL CONTRACT REQUIREMENTS

PART 1 GENERAL

- 1.1 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
- 1.2 LIQUIDATED DAMAGES-CONSTRUCTION (APR 1984)
- 1.3 EXCEPTION TO LIQUIDATED DAMAGES
- 1.4 CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (DEC 1991)
- 1.5 WORK TO BE PERFORMED BY CONTRACTOR'S OWN ORGANIZATION
- 1.6 PHYSICAL DATA (APR 1984)
- 1.7 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)
- 1.8 COMMAND OVERSIGHT
- 1.9 YEAR 2000 COMPLIANCE

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

-- End of Document Table of Contents --

SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

PART 1 GENERAL

1.1 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 240 calendar days after the date the Contractor receives the notice to proceed. The time stated for completion shall include final cleanup of the premises. (FAR 52.211-10)

1.2 LIQUIDATED DAMAGES-CONSTRUCTION (APR 1984)

(a) If the Contractor fails to complete the work within the time specified in the contract, or any extension, the Contractor shall pay to the Government as liquidated damages, the sum of \$410.00 for each day of delay.

(b) If the Government terminates the Contractor's right to proceed, the resulting damage will consist of liquidated damages until such reasonable time as may be required for final completion of the work together with any increased costs occasioned the Government in completing the work.

(c) If the Government does not terminate the Contractor's right to proceed, the resulting damage will consist of liquidated damages until the work is completed or accepted. (FAR 52.211-12)

1.3 EXCEPTION TO LIQUIDATED DAMAGES

Since the Contractor's obligations specified in Section 02951 REFORESTATION may extend beyond the completion time specified in paragraph COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK, these periods and the additional work, if required, will be exempt from liquidated damages provided all other work has been completed.

1.4 CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (DEC 1991)

(a) The Government --

(1) Will provide the Contractor, without charge, one set of large-scale contract drawings and specifications except publications incorporated into the technical provisions by reference;

(2) Will furnish additional sets on request, for the cost of reproduction; and

(3) May, at its option, furnish the Contractor one set of reproducible, or half-size drawings, in lieu of the drawings in paragraph (a)(1) of this clause.

(b) The Contractor shall --

- (1) Check all drawings furnished immediately upon receipt;
- (2) Compare all drawings and verify the figures before laying out the work;
- (3) Promptly notify the Contracting Officer of any discrepancies; and
- (4) Be responsible for any errors which might have been avoided by complying with this paragraph (b).

(c) Large scale drawings shall, in general, govern small scale drawings. Figures marked on drawings shall, in general, be followed in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work which are manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily performed, shall not relieve the contractor from performing such omitted or misdescribed details of the work, but shall be performed as if fully and correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following index of drawings:

FILE NO. YYA-15-297

DRAWING TITLE	DRAWING NO.
VICINITY MAP, PROJECT LOCATION MAP AND INDEX	1
GENERAL PLAN	2
GENERAL PLAN	3
GENERAL PLAN	4
GENERAL PLAN	5
GENERAL PLAN	6
SITE PLAN - SITE NO. YAL-3	7
SITE PLAN - SITE NO. YAL-7	8
SITE PLAN - SITE NO. YAL-8	9
SITE PLAN - SITE NO. YAL-9	10
SITE PLAN - SITE NO. YAL-10	11
SITE PLAN - SITE NO. YAL-12	12
SITE PLAN - SITE NO. YAL-13	13
SITE PLAN - SITE NO. YAL-15 AND YAL-15A	14
SITE PLAN - SITE NO. YAL-16	15
SITE PLAN - SITE NO. YAL-19	16
SITE PLAN - SITE NO. YAL-21	17
SITE PLAN - SITE NO. YAL-22	18
SITE PLAN - SITE NO. YAL-23	19
SITE PLAN - SITE NO. YAL-24 AND YAL-25	20
SITE PLAN - SITE NO. YAL-26	21
GENERAL SITE DETAILS	22
PIPE DETAILS	23
MISCELLANEOUS PIPE DETAILS	24
CONSTRUCTION DETAILS	25

(DFARS 252.236-7001)

1.5 WORK TO BE PERFORMED BY CONTRACTOR'S OWN ORGANIZATION

Within 10 days after award, the successful bidder/contractor must furnish the Contracting Officer a description of the items of work which will be performed with its own forces and the estimated cost of those items. (See FAR 52.219-14, LIMITATIONS ON SUBCONTRACTING)

1.6 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's information. The Government shall not be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site investigations by surveys.

(b) Weather Conditions. Information with respect to temperatures and precipitation may be obtained from the National Weather Service.

(c) Transportation Facilities.

(1) Roads. Mississippi Highway Nos. 8 and 9 and Interstate 55 serve the general area.

(2) Railroads. The Illinois Central Railroad serves the general area.

(d) Floods. High water stages or events are not to be considered a "flood," and damages resulting therefrom are not compensable under Section 01000 GENERAL CONTRACT REQUIREMENTS, paragraph DAMAGE TO WORK unless river or stream stages within the Government-furnished rights-of-way exceed channel capacity and overtop the natural or artificial banks.

1.7 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

(a) This clause does not apply to terminations. See 52.249-5000, Basis for settlement of proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece of equipment or groups of similar serial and series for which the Government can determine both ownership and operating costs from the contractor's accounting records. When both ownership and operating costs cannot be determined for any piece of equipment or groups of similar serial or series equipment from the contractor's accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and Operating Expense Schedule, Region III. Working conditions shall be considered to be average for determining equipment rates using the schedule unless specified otherwise by the contracting officer. For equipment not included in the schedule, rates for comparable pieces of equipment may be used or a rate may be developed using the formula provided in the schedule. For forward pricing, the schedule in effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36. Rates for equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from an organization under common control that has an established practice of leasing the same or similar equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet. (EFARS 52.231-5000)

NOTE: EP-1110-1-8, "Construction Equipment Ownership and Operating Expense Schedule" is available on the internet at <http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep.htm>, or may be purchased from the Government Printing Office on CD-ROM by calling (202) 512-1800.

1.8 COMMAND OVERSIGHT

Although the U.S. Army Corps of Engineers has decided that effective 1 Oct 93 District and operating Major Subordinate Commanders will no longer be Contracting Officers, the Commanders will be expected to exercise oversight on (approve) critical decisions on this contract, including contract award (see FAR Clause 52.204-1, "Approval of Contract"), settlement actions and alternate dispute resolution (ADR).

1.9 YEAR 2000 COMPLIANCE

In accordance with FAR 39.106, the Contractor shall ensure that with respect to any design, construction, goods, or services under this contract as well as any subsequent task/delivery orders issued under this contract (if applicable), all information technology contained therein shall be Year 2000 compliant. Specifically, the contractor shall:

(a) Perform, maintain, and provide an inventory of all major components to include structures, equipment, items, parts, and furnishing under this contract and each task/delivery order which may be affected by the Year 2000 compliance requirement.

(b) Indicate whether each component is currently Year 2000 compliant or requires an upgrade for compliance prior to government acceptance.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

-- End of Section --