BID ABSTRACLT, FU/MR& T, YAZOO KIVER BASIN,
CALHOUN AND WEBSTER COUNTIES,
MISSISSIPPI, DEMONSTRATION EROSION
CONTROL, BANK STABILIZATION, YALOBUSHA
RIVER WATERSHED, SABOUGLA CREEK AND
LINDSAY CREEK (BS-99-05)

| certify that | have opened, read and recorded on this abstract all offers re

ceived in response to this solicitation.

SHIRLEY M. WILSON

BID OPENING OFFICER

MID EAST CONTRACTORS, INC.

LINE
ITEM NO DESCRIPTION ESTQTY |UM UNIT PRICE AMOUNT
0001 MOB & DEMOB 1|LS FOR | $ 2,000.00
0002 CLEARING AND GRUBBING 1|LS FOR | $ 5,000.00
0003AA FIRST 39 DIKES AND/OR TIEBACKS 39 | EA $ 100.00 | $ 3,900.00
0003AB OVER 39 DIKES AND/OR TIEBACKS 26 | EA $ 100.00 | $ 2,600.00
0004 GRADED STONE M-90
0004AA FIRST 7020 TONS (METRIC) 7,020 | MT $ 26.25 $184,275.00
0004AB OVER 7020 TONS (METRIC) 4,680 | MT $ 26.25 | $ 122,850.00
0005 EROSION CONTROL 1|LS FOR | $ 4,000.00
0006 WILLOW PLANTING 1|LS FOR | $ 4,000.00
TOTAL BID $328,625.00
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BICKERSTAFF BROS.

0001 MOB & DEMOB 1]Ls FOR | $ 5,000.00
0002 CLEARING AND GRUBBING 1]Ls FOR | $ 8,500.00
0003 EXCAVATION AND BACKFILL FOR DIKES AND/OR TIEBACKS
0003AA  |FIRST 39 DIKES AND/OR TIEBACKS 39 | EA $ 110.00 | $ 4,290.00
0003AB  |OVER 39 DIKES AND/OR TIEBACKS 26 | EA $ 110.00 | $ 2,860.00
0004 GRADED STONE M-90
0004AA  |FIRST 7020 TONS (METRIC) 7,020 | MT $ 24.25 $170,235.00
0004AB  |OVER 7020 TONS (METRIC) 4,680 | MT $ 24.25 | $ 113,490.00
0005 EROSION CONTROL 1]Ls FOR | $ 3,000.00
0006 WILLOW PLANTING 1]Ls FOR | $ 4,000.00
TOTAL BID $311,375.00
COLOM CONSTRUCTION CO. INC.
0001 MOB & DEMOB 1]Ls FOR | $ 10,000.00
0002 CLEARING AND GRUBBING 1]Ls FOR | $ 7,500.00
0003 EXCAVATION AND BACKFILL FOR DIKES AND/OR TIEBACKS
0003AA  |FIRST 39 DIKES AND/OR TIEBACKS 39 | EA $ 100.00 | $ 3,900.00
0003AB  |OVER 39 DIKES AND/OR TIEBACKS 26 | EA $ 150.00 | $ 3,900.00
0004 GRADED STONE M-90
0004AA  |FIRST 7020 TONS (METRIC) 7,020 | MT $ 28.50 $200,070.00
0004AB  |OVER 7020 TONS (METRIC) 4,680 | MT $ 28.50 | $ 133,380.00
0005 EROSION CONTROL 1]Ls FOR | $ 6,500.00
0006 WILLOW PLANTING 1]Ls FOR | $ 10,000.00
TOTAL BID $375,250.00
SEAWARD MARINE SERVICES, INC.
0001 MOB & DEMOB 1]Ls FOR | $ 42,700.00
0002 CLEARING AND GRUBBING 1]Ls FOR | $ 5,102.00
0003 EXCAVATION AND BACKFILL FOR DIKES AND/OR TIEBACKS
0003AA  |FIRST 39 DIKES AND/OR TIEBACKS 39 | EA $ 233.00 | $ 9,087.00
0003AB  |OVER 39 DIKES AND/OR TIEBACKS 26 | EA $ 220.00 | $ 5,720.00
0004 GRADED STONE M-90
0004AA  |FIRST 7020 TONS (METRIC) 7,020 | MT $ 33.05 $232,011.00
0004AB  |OVER 7020 TONS (METRIC) 4,680 | MT $ 33.00 | $ 154,440.00
0005 EROSION CONTROL 1]Ls FOR | $ 2,850.00
0006 WILLOW PLANTING 1]Ls FOR | $ 4,400.00
TOTAL BID $456,310.00
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THOMAS KING, INC.

0001 MOB & DEMOB 1]Ls FOR | $ 5,000.00
0002 CLEARING AND GRUBBING 1]Ls FOR | $ 5,000.00
0003 EXCAVATION AND BACKFILL FOR DIKES AND/OR TIEBACKS
0003AA  |FIRST 39 DIKES AND/OR TIEBACKS 39 | EA $ 2550 | $ 994.50
0003AB  |OVER 39 DIKES AND/OR TIEBACKS 26 | EA $ 2550 | $ 663.00
0004 GRADED STONE M-90
0004AA  |FIRST 7020 TONS (METRIC) 7,020 | MT $ 25.50 $179,010.00
0004AB  |OVER 7020 TONS (METRIC) 4,680 | MT $ 2550 | $ 119,340.00
0005 EROSION CONTROL 1]Ls FOR | $ 2,500.00
0006 WILLOW PLANTING 1]Ls FOR | $ 2,500.00
TOTAL BID $315,007.50
PROCON, INC.
0001 MOB & DEMOB 1]Ls FOR | $ 2,500.00
0002 CLEARING AND GRUBBING 1]Ls FOR | $ 5,600.00
0003 EXCAVATION AND BACKFILL FOR DIKES AND/OR TIEBACKS
0003AA  |FIRST 39 DIKES AND/OR TIEBACKS 39 | EA $ 125.00 | $ 4,875.00
0003AB  |OVER 39 DIKES AND/OR TIEBACKS 26 | EA $ 125.00 | $ 3,250.00
0004 GRADED STONE M-90
0004AA  |FIRST 7020 TONS (METRIC) 7,020 | MT $ 27.00 $189,540.00
0004AB  |OVER 7020 TONS (METRIC) 4,680 | MT $ 27.00 | $ 126,360.00
0005 EROSION CONTROL 1]Ls FOR | $ 4,400.00
0006 WILLOW PLANTING 1]Ls FOR | $ 2,500.00
TOTAL BID $339,025.00
JOHNSON LAND COMPANY
0001 MOB & DEMOB 1]Ls FOR | $ 19,583.00
0002 CLEARING AND GRUBBING 1]Ls FOR | $ 34,181.00
0003 EXCAVATION AND BACKFILL FOR DIKES AND/OR TIEBACKS
0003AA  |FIRST 39 DIKES AND/OR TIEBACKS 39 | EA $ 1,778.25 | $ 69,351.75
0003AB  |OVER 39 DIKES AND/OR TIEBACKS 26 | EA $ 1,348.31 | $ 35,056.06
0004 GRADED STONE M-90
0004AA  |FIRST 7020 TONS (METRIC) 7,020 | MT $ 24.23 $170,094.60
0004AB  |OVER 7020 TONS (METRIC) 4,680 | MT $ 23.66 | $ 110,728.80
0005 EROSION CONTROL 1]Ls FOR | $ 16,735.00
0006 WILLOW PLANTING 1]Ls FOR | $ 9,480.00
TOTAL BID $4665,210.21
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LAMPKIN

CONSTRUCTION CO., INC.

0001 MOB & DEMOB 1]Ls FOR | $ 5,000.00
0002 CLEARING AND GRUBBING 1]Ls FOR | $ 20,000.00
0003 EXCAVATION AND BACKFILL FOR DIKES AND/OR TIEBACKS
0003AA  |FIRST 39 DIKES AND/OR TIEBACKS 39 | EA $ 125.00 | $ 4,875.00
0003AB  |OVER 39 DIKES AND/OR TIEBACKS 26 | EA $ 125.00 | $ 3,250.00
0004 GRADED STONE M-90
0004AA  |FIRST 7020 TONS (METRIC) 7,020 | MT $ 26.45 $185,679.00
0004AB  |OVER 7020 TONS (METRIC) 4,680 | MT $ 26.45 | $ 123,786.00
0005 EROSION CONTROL 1]Ls FOR | $ 5,000.00
0006 WILLOW PLANTING 1]Ls FOR | $ 4,000.00
TOTAL BID $351,590.00
RIVERSIDE CONSTRUCTION CO., INC.
0001 MOB & DEMOB 1]Ls FOR | $ 9,000.00
0002 CLEARING AND GRUBBING 1]Ls FOR | $ 6,000.00
0003 EXCAVATION AND BACKFILL FOR DIKES AND/OR TIEBACKS
0003AA  |FIRST 39 DIKES AND/OR TIEBACKS 39 | EA $ 150.00 | $ 5,850.00
0003AB  |OVER 39 DIKES AND/OR TIEBACKS 26 | EA $ 150.00 | $ 3,900.00
0004 GRADED STONE M-90
0004AA  |FIRST 7020 TONS (METRIC) 7,020 | MT $ 27.50 $193,050.00
0004AB  |OVER 7020 TONS (METRIC) 4,680 | MT $ 2750 | $ 128,700.00
0005 EROSION CONTROL 1]Ls FOR | $ 3,500.00
0006 WILLOW PLANTING 1]Ls FOR | $ 4,830.00
TOTAL BID $354,830.00
GOVERNMENT ESTIMATE
0001 MOB & DEMOB 1]Ls FOR | $ 19,220.00
0002 CLEARING AND GRUBBING 1]Ls FOR | $ 2,390.00
0003 EXCAVATION AND BACKFILL FOR DIKES AND/OR TIEBACKS
0003AA  |FIRST 39 DIKES AND/OR TIEBACKS 39 | EA $ 172.00 | $ 6,708.00
0003AB  |OVER 39 DIKES AND/OR TIEBACKS 26 | EA $ 172.00 | $ 4,472.00
0004 GRADED STONE M-90
0004AA  |FIRST 7020 TONS (METRIC) 7,020 | MT $ 27.55 $193,401.00
0004AB  |OVER 7020 TONS (METRIC) 4,680 | MT $ 2755 | $ 128,934.00
0005 EROSION CONTROL 1]Ls FOR | $ 4,980.00
0006 WILLOW PLANTING 1]Ls FOR | $ 10,220.00
TOTAL BID $370,325.00
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