FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES

CHANNEL IMPROVEMENT, STONE BANK PAVING IN THE MISSISSIPPI RIVER, FY00
MILE 616-326 AHP
DACW38-00-B-0025

ITEM	DESCRIPTION	QTY	U/M	LUHR BROS., INCORPORATED U/P	LUHR BROS., INCORPORATED AMOUNT	PINE BLUFF SAND AND GRAVEL CO. U/P	PINE BLUFF SAND AND GRAVEL CO. AMOUNT	GOVERNMENT ESTIMATE U/P	GOVERNMENT ESTIMATE AMOUNT
0001	MOB AND DEMOB	1	LS	FOR	$ 60,000.00	FOR	$ 45,661.88	FOR	$ 23,156.00
0002	STONE BANK PAVING UPPER BANK (MILE 616-494)								
0002AA	FIRST 4,400 TONS	4,400	TN	$14.60	64,240.00	$12.32	54,208.00	$12.83	56,452.00
0002AB	OVER 4,400 TONS	4,440	TN	14.60	64,240.00	12.32	54,208.00	12.83	56,452.00
0003	STONE BANK PAVING	500	TN	17.00	8,500.00	13.36	6,680.00	12.83	6,415.00
0004	STONE BANK PAVING UPPER BANK (MILE 494-326)								
0004AA	FIRST 24,200 TONS	24,200	TN	$15.10	365,420.00	$14.01	339,042.00	$13.70	331,540.00
0004AB	OVER 24,200 TONS	24,200	TN	15.10	365,420.00	14.01	339,042.00	13.70	331,540.00
0005	STONE BANK PAVING OVER BANK (MILE 494-326)	500	TN	18.00	9,000.00	15.06	7,530.00	13.70	6,850.00
TOTAL BIDS					$ 936,820.00		$ 846,371.88		$ 812,405.00

I CERTIFY THAT I HAVE OPENED, READ AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THE SOLICITATION.

Shirley M. Wilson 6/23/00

SHIRLEY M. WILSON DATE