

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACTID CODE J	PAGE OF PAGES 1 1
2. AMENDMENT/MODIFICATIONNO. 0002	3. EFFECTIVEDATE 16-Jul-2001	4. REQUISITION/PURCHASEREQ. NO. W807PM-1127-2089	5. PROJECTNO. (If applicable)	
6. ISSUEDBY VICKSBURG CONSOL CONTRACTING OFC 4155 CLAY ST VICKSBURG, MS 39183-3435	CODE DACW38	7. ADMINISTEREDBY (If other than Item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		(√)	9A. AMENDMENT OF SOLICITATIONNO. DACW38-01-B-0035	
		×	9B. DATED (SEE ITEM 11) 08-Jun-2001	
			10A. MODIFICATION OF CONTRACTS/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITYCODE	11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS		

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

(√)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDERS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
 Reference Invitation for Bids No. DACW38-01-B-0035 for Flood Control, Mississippi River & Tributaries, Yazoo River Basin, Big Sunflower River, Washington County, MS, Steele Bayou Channel Improvement, Item 66-A Levee and Item 66-B Levee, Phase V, scheduled to open 17 Jul 01, 1430 hours, is amended as follows:

**BID OPENING DATE:** A new bid opening date and time of 26 Jul 01, 1430 hours, is hereby established.  
**SECTION 00010 - BID FORM:** Page 3 is revised and replaced. Line Item 0017, "BORROW AREA DKE EMBANKMENT", is added.  
 Pages revised by this Amendment have asterisks in the margin before and after changes to previous issue.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____	16C. DATE SIGNED
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

**SECTION 00010 - BID FORM**

**FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES  
YAZOO RIVER BASIN  
BIG SUNFLOWER RIVER, WAHINGTON COUNTY, MS  
STEELE BAYOU CHANNEL IMPROVEMENT  
ITEM 66-A LEVEE, PHASE V AND ITEM 66-B LEVEE, PHASE V**

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>EST QTY</u>	<u>U/M</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	FOR	\$_____
0002	CLEARING AND GRUBBING	1	LS	FOR	\$_____
0003	EROSION CONTROL	1	LS	FOR	\$_____
0004	LEVEE EMBANKMENT, 66-A	27,690	CY	\$_____	\$_____
0005	LEVEE EMBANKMENT, 66-B	89,570	CY	\$_____	\$_____
0006	DIKE NO. 3 EMBANKMENT	14,630	CY	\$_____	\$_____
0007	DIKE NO. 4 EMBANKMENT	26,450	CY	\$_____	\$_____
0008	ONE FOOT CLAY BLANKET	40,000	CY	\$_____	\$_____
0009	LAKE 4 INLET BANK RESHAPING	1	LS	FOR	\$_____
0010	LAKE 3 INLET BANK RESHAPING	1	LS	FOR	\$_____
0011	WEIR D CHANNEL RIPRAP	1	LS	FOR	\$_____
0012	FILTER STONE	1	LS	FOR	\$_____
0013	ENGINEERING FABRIC	1	LS	FOR	\$_____
0014	CONTRACTOR-FURNISHED BORROW MATERIAL	106,700	CY	\$_____	\$_____
0015	FLOATING PIPE LOG BOOMS	1	LS	FOR	\$_____
0016	SAND-CLAY-GRAVEL ROADWAY	2,500	CY	\$_____	\$_____
* 0017	BORROW AREA DIKE EMBANKMENT	6,700	CY	\$_____	\$_____*
TOTAL					\$_____

**REVISED BY AMENDMENT 0002**