


FC/MR&T, CHANNEL IMPROVEMENT, STONE WEIR CONSTRUCTION
 MISSISSIPPI RIVER, VAUCLUSE, ARKANSAS, PHASE 2, MILE 532.5-R, A.H.P.

IFB NO. DACW38-02-B-0015

ITEM	DESCRIPTION	QTY	U/M	U/P	PATTON-TULLY		PINE BLUFF SAND		LUHR BROS., INC.		GOVERNMENT ESTIMATE	
					TRANSPORTATION LLC	AMOUNT	AND GRAVEL COMPANY	AMOUNT	U/P	AMOUNT	U/P	AMOUNT
0001	MOB AND DEMOB	1	LS	FOR	\$ 150,000.00	FOR	\$ 407,000.00	FOR	\$ 75,000.00	FOR	\$ 23,333.00	
0002	VAUCLUSE, ARKANSAS GRADED STONE "A"											
0002AA	FIRST 321,040 TONS	321,040	TN	\$ 9.95	3,194,348.00	\$ 9.10	\$2,921,464.00	\$ 9.30	\$2,985,672.00	\$ 10.35	\$3,322,764.00	
0002AB	OVER 321,040 TONS	321,040	TN	\$ 9.95	3,194,348.00	6.90	2,215,176.00	7.30	\$2,343,592.00	\$ 10.35	\$3,322,764.00	
TOTAL BIDS					\$ 6,538,696.00		\$5,543,640.00		\$5,404,264.00		\$6,668,861.00	

I CERTIFY THAT I HAVE OPENED, READ AND RECORDED
 ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE
 TO THE SOLICITATION.


 SHIRLEY M. WILSON

4/26/02
 DATE