



BID ABSTRACT  
 FOR BIDS UNDER DACW38-02-B-0029  
 FC/MR&T, CHANNEL IMPROVEMENT, STONE BANK PAVING IN THE MISSISSIPPI RIVER, FY02, MILE 616-326

LINE ITEM NO	DESCRIPTION	GOVERNMENT ESTIMATE				UPPER MISSOURI RIVER CONSTRUCTION				LUHR BROS., INC.		PINE BLUFF SAND & GRAVEL CO.	
		EST QTY	U M	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
1	MOBILIZATION AND DEMOBILIZATION	1.00	LS	FOR	\$22,845.00	FOR	\$55,000.00	FOR	\$92,000.00	FOR	\$47,250.00		
2	STONE BANK PAVING, UPPER BANK(MILE 616-494)												
2A	FIRST 9,200 TONS	9,200.00	TN	\$ 13.45	\$123,740.00	\$ 12.40	\$114,080.00	\$ 15.50	\$142,600.00	\$ 13.96	\$128,432.00		
2B	OVER 9,200 TONS	9,200.00	TN	\$ 13.45	\$123,740.00	\$ 12.40	\$114,080.00	\$ 15.50	\$142,600.00	\$ 13.96	\$128,432.00		
3	STONE BANK PAVING, OVER BANK (MILE616-494)	500.00	TN	\$ 13.45	\$6,725.00	\$ 15.00	\$7,500.00	\$ 18.00	\$9,000.00	\$ 15.73	\$7,865.00		
4	STONE BANK PAVING, UPPER BANK(MILE 494-326)												
4A	FIRST 11,300 TONS	11,300.00	TN	\$ 14.25	\$161,025.00	\$ 13.15	\$148,595.00	\$ 16.25	\$183,625.00	\$ 15.71	\$177,523.00		
4B	OVER 11,300 TONS	11,300.00	TN	\$ 14.25	\$161,025.00	\$ 13.15	\$148,595.00	\$ 16.25	\$183,625.00	\$ 15.71	\$177,523.00		
5	STONE BANK PAVING, OVER BANK (MILE 494-326)	500.00	TN	\$ 14.25	\$7,125.00	\$ 15.75	\$7,875.00	\$ 18.75	\$9,375.00	\$ 17.48	\$8,740.00		
6	STONE BANK PAVING, UPPER BANK MILE 11.7-L(REDA RIVER WATERWAY, MOREAU LAKE)												
6A	FIRST 6,250 TONS	6,250.00	TN	\$ 15.98	\$99,875.00	\$ 14.00	\$87,500.00	\$ 18.00	\$112,500.00	\$ 16.70	\$104,375.00		
6B	OVER 6,250 TONS	6,250.00	TN	\$ 15.98	\$99,875.00	\$ 14.00	\$87,500.00	\$ 18.00	\$112,500.00	\$ 16.70	\$104,375.00		
7	STONE BANK PAVING, OVER BANK	500.00	TN	\$ 15.98	\$7,990.00	\$ 16.00	\$8,000.00	\$ 20.00	\$10,000.00	\$ 18.47	\$9,235.00		
	TOTAL BID				\$813,965.00		\$778,725.00		\$997,825.00		\$893,750.00		

I certify that I have opened, read and recorded on this abstract all offers received in response to the solicitation.

  
 Signature

  
 Date