LEASE OF ONE CUTTERHEAD, HYDRAULIC PIPELINE DREDGE (NOT LESS THAT 20-INCH DIAMETER) FULLY OPERATED WITH ATTENDANT PLANT AND PERSONNEL, WITH A DRAFTNOT TO EXCEED 9 FEET, FOR CONSTRUCTION AND MAINTENANCE DREDGING WITHIN THE VICKSBURG AND ADJACENT DISTRICTS
IFB NO. DACW38-03-B-0006 (2 AMENDMENTS)

BASE PERIOD

	BIDDING SCHEDULE			GOVERNEMENT ESTIMATE		PINE BLUFF SAND & GRAVEL		CARTER CONSTRUCTION	
ITEM NO.	SUPPLIES & SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0001	DREDGING CONTRACT								
0001A	LEASE OF ONE CUTTERHEAD HYDRAULIC, PIPELINE DREDGE (NOT LESS THAN 20-INCH DIAMETER), WITH ATTENDANT PLANT, AND WITH A DRAFT NOT TO EXCEED 9 FEET								
0001AA	FIRST 3,456 HOURS	3,456	HR	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A_____
0001AB	OVER 3,456 HOURS	1,728	HR	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A_____

OR

0001B	LEASE OF ONE CUTTERHEAD HYDRAULIC, PIPELINE DREDGE (NOT LESS THAN 24-INCH DIAMETER), WITH ATTENDANT PLANT, AND WITH A DRAFT NOT TO EXCEED 9 FEET								
0001BA	FIRST 2,400 HOURS	2,400	HR	$880.00	$2,112,000.00	$ 1,085.00	$2,604,000.00	$ 900.00	$2,160,000.00
0001BB	OVER 1,042 HOURS	1,200	HR	$880.00	$1,056,000.00	$ 750.00	$ 900,000.00	$ 900.00	$1,080,000.00

OR

	BIDDING SCHEDULE			GOVERNEMENT ESTIMATE		PINE BLUFF SAND & GRAVEL		CARTER CONSTRUCTION	
ITEM NO.	SUPPLIES & SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0001C	LEASE OF ONE CUTTERHEAD HYDRAULIC, PIPELINE DREDGE (NOT LESS THAN 24-INCH DIAMETER), WITH ATTENDANT PLANT, AND WITH A DRAFT NOT TO EXCEED 9 FEET AND WITH TRAVELING SPUD CARRIAGE								
0001CA	FIRST 2,000 HOURS	2,000	HR	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A_____
0001CB	OVER 2,000 HOURS	1,000	HR	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A_____
0001D	LEASE OF ONE CUTTERHEAD HYDRAULIC, PIPELINE DREDGE (NOT LESS THAN 24-INCH DIAMETER), WITH ATTENDANT PLANT, AND WITH A DRAFT NOT TO EXCEED 9 FEET, WITH TRAVELING SPUD CARRIAGE PLUS UNDERWATER PUMP OVER 750 HP								
0001DA	FIRST 1,920 HOURS	1,920	HR	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A_____
0001DB	OVER 1,920 HOURS	960	HR	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A_____
0001E	MOBILIZATION	1	LS	FOR	$103,084.00	FOR	$515,000.00	FOR	$281,250.00
0001F	DEMOBILIZATION	1	LS	FOR	$ 84,433.00	FOR	$296,500.00	FOR	$ 75,0000.00
0001G	REMOBILIZATION	3	EA	FOR	$ 24,570.00	FOR	$ 30,000.00	FOR	$ 15,000.00
0001H	TOWING SERVICE UPSTREAM	100	MI	$ 81.00	$ 8,100.00	$ 40.00	$ 4,000.00	$ 85.00	$ 8,500.00
0001J	TOWING SERVICE DOWNSTREAM	100	MI	$ 41.00	$ 4,100.00	$ 20.00	$ 2,000.00	$ 65.00	$ 6, 500.00
0001K	SHORELINE	3,000	LF	$ 0.90	$ 2,700.00	$ 0.50	$ 1,500.00	$ 1.25	$ 3,750.00
0001L	OPTIONAL ITEM-REMOVAL OF ROCK AND OTHER DEBRIS	20,000	TN	$ 7.60	$152,000.00	$ 5.50	$ 110,000.00	$ 9.50	$ 190,000.00

BIDDING SCHEDULE				GOVERNEMENT ESTIMATE		PINE BLUFF SAND & GRAVEL		CARTER CONSTRUCTION	
ITEM NO.	SUPPLIES & SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0001M	OPTIONAL ITEM-MOBILIZQATION AND DEMOBILIZ-ATION OF ROCK EXCAVATING EQUIPMENT (ESTIMATED)	3	EA	$ 15,120.00	$ 45,360.00	$ 5,000.00	$ 15,000.00	$ 5,000.00	$ 15,000.00
0001N	OPTIONAL ITEM-UPSTREAM MOVE-MENT OF ROCK EXCAVATING EQUIPMENT (ESTIMATED)	100	MI	$ 98.50	$ 9,850.00	$ 35.00	$ 3,500.00	$ 85.00	$ 8,500.00
0001P	OPTIONAL ITEM-DOWNSTREAM MOVEMENT OF ROCK EXCAVATING EQUIPMENT (ESTIMATED)	100	MI	$ 49.00	$ 4,900.00	$ 20.00	$ 2,000.00	$ 65.00	$ 6,500.00
			BASE PERIOD TOTAL		$3,607,097.00		$4,483,500.00		$ 3,850,000.00

OPTION PERIOD

BIDDING SCHEDULE				GOVERNEMENT ESTIMATE		PINE BLUFF SAND & GRAVEL		CARTER CONSTRUCTION	
ITEM NO.	SUPPLIES & SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0002	DREDGING CONTRACT								
0002A	LEASE OF ONE CUTTERHEAD HYDRAULIC, PIPELINE DREDGE (NOT LESS THAN 20-INCH DIAMETER), WITH ATTENDANT PLANT, AND WITH A DRAFT NOT TO EXCEED 9 FEET								
0002AA	FIRST 3,456 HOURS	3,456	HR	$___N/A____	$___N/A____	$___N/A____	$___N/A___	$___N/A____	$___N/A____
0002AB	OVER 3,456 HOURS	1,728	HR	$___N/A____	$___N/A____	$___N/A____	$___N/A___	$___N/A____	$___N/A____

OR

BIDDING SCHEDULE				GOVERNEMENT ESTIMATE		PINE BLUFF SAND & GRAVEL		CARTER CONSTRUCTION	
ITEM NO.	SUPPLIES & SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0002B	LEASE OF ONE CUTTERHEAD HYDRAULIC, PIPELINE DREDGE (NOT LESS THAN 24-INCH DIAMETER), WITH ATTENDANT PLANT, AND WITH A DRAFT NOT TO EXCEED 9 FEET								
0002BA	FIRST 2,400 HOURS	2,400	HR	$880.00	$2,112,000.00	$1,206.00	$2,894,400.00	$ 965.00	$2,316,000.00
0002BB	OVER 1,042 HOURS	1,200	HR	$880.00	$1,056,000.00	$ 772.50	$ 927,000.00	$ 915.00	$1,098,000.00
OR									
0002C	LEASE OF ONE CUTTERHEAD HYDRAULIC, PIPELINE DREDGE (NOT LESS THAN 24-INCH DIAMETER), WITH ATTENDANT PLANT, AND WITH A DRAFT NOT TO EXCEED 9 FEET AND WITH TRAVELING SPUD CARRIAGE								
0002CA	FIRST 2,000 HOURS	2,000	HR	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A_____
0002CB	OVER 2,000 HOURS	1,000	HR	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A_____
0002D	LEASE OF ONE CUTTERHEAD HYDRAULIC, PIPELINE DREDGE (NOT LESS THAN 24-INCH DIAMETER), WITH ATTENDANT PLANT, AND WITH A DRAFT NOT TO EXCEED 9 FEET, WITH TRAVELING SPUD CARRIAGE PLUS UNDERWATER PUMP OVER 750 HP								
0002DA	FIRST 1,920 HOURS	1,920	HR	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A_____
0002DB	OVER 1,920 HOURS	960	HR	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A___	$___N/A_____
0002E	REMOBILIZATION	3	EA	EA	$ 24,570.00	EA	$ 30,000.00	EA	$ 75,000.00

	BIDDING SCHEDULE			GOVERNEMENT ESTIMATE		PINE BLUFF SAND & GRAVEL		CARTER CONSTRUCTION	
ITEM NO.	SUPPLIES & SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0002F	TOWING SERVICE UPSTREAM	100	MI	$ 81.00	$ 8,100.00	$ 40.00	$ 4,000.00	$ 100.00	$ 10,000.00
0002G	TOWING SERVICE DOWNSTREAM	100	MI	$ 41.00	$ 4,100.00	$ 20.00	$ 2,000.00	$ 85.00	$ 8, 500.00
0002H	SHORELINE	3,000	LF	$ 0.90	$ 2,700.00	$ 0.50	$ 1,500.00	$ 1.35	$ 4,050.00
0002J	OPTIONAL ITEM- REMOVAL OF ROCK AND OTHER DEBRIS	20,000	TN	$ 7.60	$ 152,000.00	$ 5.00	$ 100,000.00	$ 13.65	$ 273,000.00
0002K	OPTIONAL ITEM- MOBILIZQATION AND DEMOBILIZ- ATION OF ROCK EXCAVATING EQUIPMENT (ESTIMATED)	3	EA	$ 15,120.00	$ 45,360.00	$ 5,000.00	$ 15,000.00	$6,500.00	$ 19,500.00
0002L	OPTIONAL ITEM- UPSTREAM MOVE- MENT OF ROCK EXCAVATING EQUIPMENT (ESTIMATED)	100	MI	$ 98.50	$ 9,850.00	$ 35.00	$ 3,500.00	$ 100.00	$ 10,000.00
0002M	OPTIONAL ITEM- DOWNSTREAM MOVEMENT OF ROCK EXCAVATING EQUIPMENT (ESTIMATED)	100	MI	$ 49.00	$ 4,900.00	$ 20.00	$ 2,000.00	$ 85.00	$ 8,500.00
	OPTION PERIOD TOTAL				$3,419,580.00		$3,979,400.00		$3,822,550.00
	BASE AND OPTION PERIOD TOTAL				$7,026,677.00		$8,462,900.00		$7,672,550.00

I CERTIFY THAT I HAVE OPENED, READ AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THE SOLICITATION.

ROBERT R. BROWN — DATE 13 MAR 03