BID ABSTRACT
FOR BIDS UNDER DACW38-03-B-0013
FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES,
CHANNEL IMPROVEMENT, STONE DIKE CONSTRUCTION
IN THE MISSISSIPPI RIVER AT WATERPROOF, LOUISIANA,
MILE 379.9-R, AHP

LINE ITEM NO	DESCRIPTION	EST QTY	U M	Luhr Bros UNIT PRICE	Luhr Bros AMOUNT	Upper Miss. River Corp UNIT PRICE	Upper Miss. River Corp AMOUNT	Pine Bluff Sand & Gravel UNIT PRICE	Pine Bluff Sand & Gravel AMOUNT	Riverside Const UNIT PRICE	Riverside Const AMOUNT	GOVERNMENT EST UNIT PRICE	GOVERNMENT EST AMOUNT
1	MOB & DEMOB	1.00	LS		$ 60,000.00		$ 45,000.00		$ 25,821.46		$ 30,000.00		$ 21,100.00
2	GRADE STONE "A"												
2AA	FIRST 111,185 TONS	111,185.00	TN	11.8	$ 1,311,983.00	$11.47	$ 1,275,291.90	$9.71	$ 1,079,606.35	$12.90	$ 1,434,286.50	$11.50	$ 1,278,627.50
2AB	OVER 111,185 TONS	111,185.00	TN	11	$ 1,223,035.00	$11.47	$ 1,275,291.90	$9.71	$ 1,079,606.35	$12.90	$ 1,434,286.50	$11.50	$ 1,278,627.50
3	GRADED STONE "C"												
3AA	FIRST 6,200 TONS	6,200.00	TN	$ 13.50	$83,700.00	$ 12.75	$ 79,050.00	$ 10.80	$ 66,960.00	$ 15.50	$ 96,100.00	$ 13.07	$ 81,034.00
3B	OVER 6,200 TONS	6,200.00	TN	$ 12.50	$ 77,500.00	$ 12.75	$ 79,050.00	$ 10.80	$ 66,960.00	$ 15.50	$ 96,100.00	$ 13.07	$ 81,034.00
	TOTAL BID				$2,756,218.00		$2,753,683.80		$2,318,954.16		$3,090,773.00		$ 2,740,423.00

I certify that I have opened, read and recorded on this abstract all offers received in response to the solicitation.

Jon H. McGoffin
Signature

20 May 03
Date