FOR BIDS UNDER DACW38-03-B-0014
FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES
CHANNEL IMPROVEMENT
STONE REPAIRS TO REVETMENTS AND DIKES, FY03
IN THE MISSISSIPPI RIVER, MILE 616 TO 326 A.H.P.

BIDDING SCHEDULE		GOVERNMENT ESTIMATE				LUHR BROS., INC.		CHOCTAW TRANSPORTATION COMPANY, INC.	
ITEM NO	DESCRIPTION	QTY	U/M	U/P	AMOUNT	U/P	AMOUNT	U/P	AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	FOR	$52,479.00	FOR	$110,000.00	FOR	$15,000.00
0002	STONE REPAIRS TO REVETMENTS, GRADED STONE "C", STONE BANK PAVING, UPPER BANK (MILE 616-494)								
0002AA	FIRST 11,500 TONS	11,500	TN	$13.10	$150,650.00	$16.68	$191,820.00	$17.75	$204,125.00
0002AB	OVER 11,500 TONS	11,500	TN	$13.10	$150,650.00	$16.68	$191,820.00	$17.75	$204,125.00
0003	STONE REPAIRS TO REVETMENTS, GRADED STONE "C", STONE BANK PAVING, OVER BANK (MILE 616-494)	500	TN	$13.10	$6,550.00	$16.68	$8,340.00	$19.00	$9,500.00
0004	STONE REPAIRS TO REVETMENTS CRUSHED STONE, MILE (616-494)	500	TN	$14.00	$7,000.00	$16.95	$8,475.00	$19.00	$9,500.00
0005	STONE REPAIRS TO DIKES, GRADED STONE "A" (MILE 616-494)								
0005AA	FIRST 3,000 TONS	3,000	TN	$12.25	$36,750.00	$13.50	$40,500.00	$17.25	$51,750.00
0005AB	OVER 3,000 TONS	3,000	TN	$12.25	$36,750.00	$13.50	$40,500.00	$17.25	$51,750.00
0006	STONE REPAIRS TO REVETMENTS, GRADED STONE "C", STONE BANK PAVING UPPER BANK (MILE 494-326)								
0006AA	FIRST 11,500 TONS	11,500	TN	$14.00	$161,000.00	$17.53	$201,595.00	$18.00	$207,000.00
0006AB	OVER 11,500 TONS	11,500	TN	$14.00	$161,000.00	$17.53	$201,595.00	$18.00	$207,000.00
0007	STONE REPAIRS TO REVETMENTS, GRADED STONE "C", STONE BANK PAVING OVER BANK (MILE 494-326)	500	TN	$14.00	$7,000.00	$17.53	$8,765.00	$20.00	$10,000.00
0008	STONE REPAIRS TO REVETMENTS, CRUSHED STONE (MILE 494-326)	500	TN	$14.85	$7,425.00	$17.80	$8,900.00	$20.00	$10,000.00
0009	STONE REPAIRS TO DIKES, GRADED STONE "A" (MILE 494-326)								
0009AA	FIRST 3,000 TONS	3,000	TN	$13.10	$39,300.00	$14.35	$43,050.00	$17.50	$52,500.00
0009AB	OVER 3,000 TONS	3,000	TN	$13.10	$39,300.00	$14.35	$43,050.00	$17.50	$52,500.00
TOTAL					**$855,854.00**		**$1,098,410.00**		**$1,084,750.00**

FOR BIDS UNDER DACW38-03-B-0014
FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES
CHANNEL IMPROVEMENT
STONE REPAIRS TO REVETMENTS AND DIKES, FY03
IN THE MISSISSIPPI RIVER, MILE 616 TO 326 A.H.P.

BIDDING SCHEDULE		GOVERNMENT ESTIMATE				PINE BLUFF SAND & GRAVEL COMPANY	
ITEM NO	DESCRIPTION	QTY	U/M	U/P	AMOUNT	U/P	AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	FOR	$52,479.00	FOR	$84,484.00
0002	STONE REPAIRS TO REVETMENTS, GRADED STONE "C", STONE BANK PAVING, UPPER BANK (MILE 616-494)						
0002AA	FIRST 11,500 TONS	11,500	TN	$13.10	$150,650.00	$14.50	$166,750.00
0002AB	OVER 11,500 TONS	11,500	TN	$13.10	$150,650.00	$14.50	$166,750.00
0003	STONE REPAIRS TO REVETMENTS, GRADED STONE "C", STONE BANK PAVING, OVER BANK (MILE 616-494)	500	TN	$13.10	$6,550.00	$16.69	$8,345.00
0004	STONE REPAIRS TO REVETMENTS CRUSHED STONE, MILE (616-494)	500	TN	$14.00	$7,000.00	$16.69	$8,345.00
0005	STONE REPAIRS TO DIKES, GRADED STONE "A" (MILE 616-494)						
0005AA	FIRST 3,000 TONS	3,000	TN	$12.25	$36,750.00	$12.71	$38,130.00
0005AB	OVER 3,000 TONS	3,000	TN	$12.25	$36,750.00	$12.71	$38,130.00
0006	STONE REPAIRS TO REVETMENTS, GRADED STONE "C", STONE BANK PAVING UPPER BANK (MILE 494-326)						
0006AA	FIRST 11,500 TONS	11,500	TN	$14.00	$161,000.00	$16.15	$185,725.00
0006AB	OVER 11,500 TONS	11,500	TN	$14.00	$161,000.00	$16.15	$185,725.00
0007	STONE REPAIRS TO REVETMENTS, GRADED STONE "C", STONE BANK PAVING OVER BANK (MILE 494-326)	500	TN	$14.00	$7,000.00	$18.34	$9,170.00
0008	STONE REPAIRS TO REVETMENTS, CRUSHED STONE (MILE 494-326)	500	TN	$14.85	$7,425.00	$18.34	$9,170.00
0009	STONE REPAIRS TO DIKES, GRADED STONE "A" (MILE 494-326)						
0009AA	FIRST 3,000 TONS	3,000	TN	$13.10	$39,300.00	$14.36	$43,080.00
0009AB	OVER 3,000 TONS	3,000	TN	$13.10	$39,300.00	$14.36	$43,080.00
TOTAL					**$855,854.00**		**$986,884.00**

I certify that I have opened, read and recorded on this abstract all offers received in response to the solicitation.

SIGNATURE

30 May 03

DATE