BID ABSTRACT

FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, CHANNEL IMPROVEMENT, STONE BANK PAVING IN THE MISSISSIPPI RIVER, FY 03, MILE 616-326 AHP (0 AMENDMENTS)

IFB NO. DACW38-03-B-0021

BIDDING SCHEDULE				GOVERNEMENT ESTIMATE		CHOCTAW TRANSPORTATION CO.		LUHR BROS., INC..	
ITEM NO.		QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	FOR	$ 45,200.00	FOR	$ 17,000.00	FOR	$ 117,000.00
0002	STONE BANK PAVING, STONE, UPPER BANK (MILE 616-494)								
0002AA	FIRST 8,850 TONS	8,850	TN	$ 13.90	$ 123,015.00	$ 14.75	$ 130,537.50	$ 15.00	$ 132,750.00
0002AB	OVER 8,850 TONS	8,850	TN	$ 13.90	$ 123,015.00	$ 14.75	$ 130,537.50	$ 15.00	$ 132,750.00
0003	STONE BANK PAVING STONE OVER BANK (MILE 616-494)	500	TN	$ 14.25	$ 7,125.00	$ 19.00	$ 9,500.00	$ 16.01	$ 8,005.00
0004	STONE BANK PAVING, STONE, UPPER BANK (MILE 494-326)								
0004AA	FIRST 22,150 TONS	22,150	TN	$ 14.75	$ 326,712.50	$ 15.25	$ 337,787.50	$ 15.70	$ 347,755.00
0004AB	OVER 22,150 TONS	22,150	TN	$ 14.75	$ 326,712.50	$ 15.25	$ 337,787.50	$ 15.70	$ 347,755.00
0005	STONE BANK PAVING STONE, OVER BANK (MILE 494-326)	500	TN	$ 15.15	$ 7,575.00	$ 19.00	$ 9,500.00	$ 16.71	$ 8,355.00
TOTAL					**$ 959,355.00**		**$ 972,650.00**		**$1,094,370.00**

I CERTIFY THAT I HAVE OPENED, READ AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THE SOLICITATION.

Jeri H. McGuffie 25 Jun 03

JERI H. McGUFFIE **DATE**