FOR BIDS UNDER DACW38-03-B-0023
FC/MR&T, CHANNEL IMPROVEMENT
STONE DIKE CONSTRUCTION
IN THE MISSISSIPPI RIVER
AT TERRENE, MISSISSIPPI, RM 590,1-L, AHP

BIDDING SCHEDULE		GOVERNMENT ESTIMATE				LUHR BROS., INC.		PATTON-TULLY TRANSPORATION, LLC		PINE BLUFF SAND & GRAVEL COMPANY	
ITEM NO.	DESCRIPTION	QTY	U/M	U/P	AMOUNT	U/P	AMOUNT	U/P	AMOUNT	U/P	AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	FOR	$66,304.00	FOR	$110,000.00	FOR	$68,000.00	FOR	$144,835.84
0002	GRADED STONE "A"										
0002A	FIRST 64,121 TONS	64,121	TN	$11.25	$721,361.25	$10.00	$641,210.00	$10.25	$657,240.25	$11.61	$744,444.81
0002B	OVER 64,121 TONS	64,121	TN	$11.25	$721,361.25	$9.50	$609,149.50	$10.25	$657,240.25	$11.61	$744,444.81
0003	GRADED STONE "C"										
0003A	FIRST 1,500 TONS	1,500	TN	$14.00	$21,000.00	$12.25	$18,375.00	$12.88	$19,320.00	$13.04	$19,560.00
0003B	OVER 1,500 TONS	1,500	TN	$14.00	$21,000.00	$11.50	$17,250.00	$12.88	$19,320.00	$13.04	$19,560.00
				TOTAL	**$1,551,026.50**		**$1,395,984.50**		**$1,421,120.50**		**$1,672,845.46**

I certify that I have opened, read and recorded on this abstract all offers received in response to the solicitation.

Jean McGriffin
SIGNATURE

30 Jun 03
DATE