BID ABSTRACT, FC/MR&T, CHANNEL IMPROVEMENT, STONE DIKE CONSTRUCTION IN THE MISSISSIPPI RIVER AT VICTORIA BEND, ARKANSAS, MILE 596.3-R, A.H.P.

I certify that I have opened, read and recorded on this abstract all offers received in response to this solicitation.

Jeri H. McGuffie 8 Jun 04

JERI H. McGUFFIE
BID OPENING OFFICER

LINE ITEM NO	DESCRIPTION	EST QTY	UM	UNIT PRICE	AMOUNT
GOVERNMENT ESTIMATE					
0001	Mobilization and Demobilization	1	LS	FOR	$ 66,304.00
	Victoria Bend, Arkansas				
0002	Graded Stone "A"				
0002A	First 103,850 Tons	103,850	TN	$11.75	$ 1,220,237.50
0002AB	Over 103,850 Tons	103,850	TN	$ 11.75	$ 1,220,237.50
0003	Graded Stone "C"				
0003A	First 1,500 Tons	1,500	TN	$ 15.00	$ 22,500.00
0003B	Over 1,500 Tons	1,500	TN	$ 15.00	$ 22,500.00
	TOTAL				$ 2,551,779.00
PATTON TULLY TRANSPORTATION, LLC					
0001	Mobilization and Demobilization	1	LS	FOR	$ 34,000.00
	Victoria Bend, Arkansas				
0002	Graded Stone "A"				
0002A	First 103,850 Tons	103,850	TN	$ 10.07	$ 1,045,769.50
0002AB	Over 103,850 Tons	103,850	TN	$ 10.07	$ 1,045,769.50
0003	Graded Stone "C"				
0003A	First 1,500 Tons	1,500	TN	$ 13.25	$ 19,875.00
0003B	Over 1,500 Tons	1,500	TN	$ 13.25	$ 19,875.00
	TOTAL BID				$ 2,165,289.00

PINE BLUFF SAND AND GRAVEL CO.						
0001	Mobilization and Demobilization	1	LS	FOR	$ 10,000.00	
	Victoria Bend, Arkansas					
0002	Graded Stone "A"					
0002A	First 103,850 Tons	103,850	TN	$ 7.12	$ 739,412.00	
0002AB	Over 103,850 Tons	103,850	TN	$ 6.83	$ 709,295.50	
0003	Graded Stone "C"					
0003A	First 1,500 Tons	1,500	TN	$ 11.36	$ 17,040.00	
0003B	Over 1,500 Tons	1,500	TN	$ 11.36	$ 17,040.00	
	TOTAL BID				$ 1,492,787.50	
LUHR BROS., INC.						
0001	Mobilization and Demobilization	1	LS	FOR	$ 64,000.00	
	Victoria Bend, Arkansas					
0002	Graded Stone "A"					
0002A	First 103,850 Tons	103,850	TN	$ 9.02	$ 936,727.00	
0002AB	Over 103,850 Tons	103,850	TN	$ 9.02	$ 936,727.00	
0003	Graded Stone "C"					
0003A	First 1,500 Tons	1,500	TN	$ 12.20	$ 18,300.00	
0003B	Over 1,500 Tons	1,500	TN	$ 12.20	$ 18,300.00	
	TOTAL BID				$ 1,974,054.00	