BID ABSTRACT

FOR BIDS UNDER W912EE-04-B-0011

FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES

CHANNEL IMPROVEMENT, STONE BANK PAVING

IN THE MISSISSIPPI RIVER, FY 04, MILE 616 TO 326 A.H.P.

PINE BLUFF SAND & GRAVEL CO.

LINE ITEM NO.	DESCRIPTION	EST QTY	UM	UNIT PRICE	AMOUNT
0001	MOBILIZATION AND DEMOB	1.00	LS	FOR	$35,640.00
0002	STONE, UPPER BANK (MILE 616-494)				
0002A	FIRST 6,400 TONS	6,400.00	TN	$ 12.96	$82,944.00
0002B	OVER 6,400 TONS	6,400.00	TN	$ 12.96	$82,944.00
0003	STONE, OVER BANK (MILE 616-494)	500	TN	$ 14.60	$7,300.00
0004	STONE, UPPER BANK (MILE 494-326)				
0004A	FIRST 6,600 TONS	6,600	TN	$ 14.66	$96,756.00
0004B	OVER 6,600 TONS	6,600	TN	$ 14.60	$96,756.00
0005	STONE, OVER BANK (MILE 494-326)	500	TN	$ 16.30	$8,150.00
	TOTAL				$410,490.00

PATTON-TULLY TRANSPORTATION LLC

LINE ITEM NO.	DESCRIPTION	EST QTY	UM	UNIT PRICE	AMOUNT
0001	MOBILIZATION AND DEMOB	1.00	LS	FOR	$50,000.00
0002	STONE, UPPER BANK (MILE 616-494)				
0002A	FIRST 6,400 TONS	6,400.00	TN	$ 14.70	$94,080.00
0002B	OVER 6,400 TONS	6,400.00	TN	$ 14.70	$94,080.00
0003	STONE, OVER BANK (MILE 616-494)	500	TN	$ 18.25	$9,125.00
0004	STONE, UPPER BANK (494-326)				
0004A	FIRST 6,600 TONS	6,600	TN	$ 14.70	$97,020.00
0004B	OVER 6,600 TONS	6,600	TN	$ 14.70	$97,020.00
0005	STONE, OVER BANK (MILE 494-326)	500	TN	$ 18.25	$9,125.00
	TOTAL				$450,450.00

LUHR BROS., INC.

LINE ITEM NO.	DESCRIPTION	EST QTY	UM	UNIT PRICE	AMOUNT
0001	MOBILIZATION AND DEMOB	1.00	LS	FOR	$71,000.00
0002	STONE, UPPER BANK (MILE 616-494)				
0002A	FIRST 6,400 TONS	6,400.00	TN	$ 15.30	$97,920.00
0002B	OVER 6,400 TONS	6,400.00	TN	$ 15.30	$97,920.00
0003	STONE, OVER BANK (MILE 616-494)	500	TN	$ 16.00	$8,000.00
0004	STONE, UPPER BANK (MILE 494-326)				
0004A	FIRST 6,600 TONS	6,600	TN	$ 16.30	$107,580.00
0004B	OVER 6,600 TONS	6,600	TN	$ 16.30	$107,580.00
0005	STONE, OVER BANK (MILE 494-326)	500	TN	$ 17.00	$8,500.00
	TOTAL				$498,500.00

CHOCTAW TRANSPORTATION CO.

LINE ITEM NO.	DESCRIPTION	EST QTY	UM	UNIT PRICE	AMOUNT
0001	MOBILIZATION AND DEMOB	1.00	LS	FOR	$25,000.00
0002	STONE, UPPER BANK (MILE 616-494)				
0002A	FIRST 6,400 TONS	6,400.00	TN	$ 18.00	$115,200.00
0002B	OVER 6,400 TONS	6,400.00	TN	$ 18.00	$115,200.00
0003	STONE, OVER BANK (MILE 616-494)	500	TN	$ 22.00	$11,000.00
0004	STONE, UPPER BANK (494-326)				
0004A	FIRST 6,600 TONS	6,600	TN	$ 18.25	$120,450.00
0004B	OVER 6,600 TONS	6,600	TN	$ 18.25	$120,450.00
0005	STONE, OVER BANK (MILE 494-326)	500	TN	$ 22.00	$11,000.00
	TOTAL				$518,300.00

GOVERNMENT ESTIMATE

LINE ITEM NO.	DESCRIPTION	EST QTY	UM	UNIT PRICE	AMOUNT
0001	MOBILIZATION AND DEMOB	1.00	LS	FOR	$65,100.00
0002	STONE, UPPER BANK (MILE 616-494)				
0002A	FIRST 6,400 TONS	6,400.00	TN	$ 14.52	$92,928.00
0002B	OVER 6,400 TONS	6,400.00	TN	$ 14.52	$92,928.00
0003	STONE, OVER BANK (MILE 616-494)	500	TN	$ 17.62	$8,810.00
0004	STONE, UPPER BANK (MILE 494-326)				
0004A	FIRST 6,600 TONS	6,600	TN	$ 15.14	$99,924.00
0004B	OVER 6,600 TONS	6,600	TN	$ 15.14	$99,924.00
0005	STONE, OVER BANK (MILE 494-326)	500	TN	$ 18.22	$9,110.00
	TOTAL				$468,724.00

I certify that I have opened, read and recorded on this abstract all offers received in response to the solicitation.

SIGNATURE DATE